DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE THIN OVERLAY CENTRAL, FY 2011
CALL ORDER : 002 CONTRACT ID : T201106802.01 COUNTIES : KENT
LETTING DATE 03/15/11 DISTRICT
STATE/FEDERAL AID NO: T201106802 CONTRACT TIME : 150 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) 7201106802
THIN OVERLAY CENTRAL, FY 2011
SET-ASIDE
VENDOR RANKING Contract was awarded on 03/31/11 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 1,925,084.10 101.9223% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 1,888,777.00 100.0000% 98.1140%
2 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, 21620 $ 1,909,606.75 101.1028% 99.1960%
3 A-DEL CONSTRUCTION CO., INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 1,987,924.81 105.2493% 103.2643%
4 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 2,121,715.77 112.3328% 110.2142%
5 DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804 $ 2,124,564.18 112.4836% 110.3621%
6 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 2,164,806.19 114.6142% 112.4526%
I( 0 I( ) I( 2
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| |
0010 212001 6.000 CY | 50.00000 300.00] 43.00000 258.00] 100.00000 600.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 214.000 TON | 50.00000 10700.00] 33.45000 7158.30] 60.00000 12840.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 302008 24.000 cCY | 50.00000 1200.00]| 70.00000 1680.00]| 100.00000 2400.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0040 401665 2960.000 TON | 80.00000 236800.00] 58.00000 171680.00]| 50.00000 148000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0050 401666 60.000 TON | 80.00000 4800.00]| 57.00000 3420.00] 200.00000 12000.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401838 14660.000 TON | 69.00000 1011540.00] 79.60000 1166936.00]| 75.00000 1099500.00
THIN WMA, SUPERPAVE, TYPE C, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | |
0070 404501 31400.000 GAL | 2.20000 69080.00] 2.60000 81640.00| 2.75000 86350.00
BITUMINOUS ASPHALT TACK COAT | | |
0080 406001 1728.000 SYIN | 2.50000 4320.00] 7.25000 12528.00] 7.00000 12096.00
| |

HOT-MIX PATCHING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/31/11
PAGE 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
CALL ORDER : 002 CONTRACT ID : T201106802.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : M8
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i
0090 708500 2.000 EACH | 200.00000 400.00]| 261.00000 522.00]| 500.00000 1000.00
REPLACING CATCH BASIN GRATES | | |
0100 710001 4.000 EACH | 1200.00000 4800.00]| 754.00000 3016.00] 1000.00000 4000.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0110 710002 2.000 EACH | 500.00000 1000.00]| 470.00000 940.00]| 1000.00000 2000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0120 710504 6.000 EACH | 350.00000 2100.00] 389.00000 2334.00] 500.00000 3000.00
ADJUSTING MANHOLES | |
0130 732004 160.000 TON | 50.00000 8000.00] 49.00000 7840.00| 50.00000 8000.00
TOPSOIL (TON) | |
0140 734013 2304.000 sSY | 0.50000 1152.00] 0.35000 806.40]| 0.30000 691.20
PERMANENT GRASS SEEDING, DRY GROUND | | |
0150 735534 2300.000 sSY | 1.00000 2300.00] 0.55000 1265.00]| 0.50000 1150.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0160 743051 310.000 HOUR | 41.81000 12961.10]| 41.81000 12961.10]| 41.81000 12961.10
FLAGGER, KENT COUNTY, STATE | | |
0170 743063 55.000 HOUR | 60.62000 3334.10] 60.62000 3334.10] 60.62000 3334.10
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0180 743537 28.000 EADY | 150.00000 4200.00] 150.00000 4200.00] 100.00000 2800.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0190 746774 144.000 LF | 7.00000 1008.00| 12.55000 1807.20]| 14.00000 2016.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0200 748015 718.000 SF | 8.00000 5744.00] 3.90000 2800.20] 4.00000 2872.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0210 748019 836124.000 LF | 0.20000 167224.80| 0.05000 41806.20| 0.14000 117057.36
TEMPORARY MARKINGS, PAINT, 4" | | |
0220 748026 1068.000 SF | 2.00000 2136.00] 1.05000 1121.40| 1.10000 1174.80
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0230 748502 907.000 EACH | 35.00000 31745.00] 25.55000 23173.85] 26.00000 23582.00
RAISED/RECESSED PAVEMENT MARKER | |
0240 748506 418062.000 LF | 0.30000 125418.60| 0.35000 146321.70]| 0.27000 112876.74
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0250 750000 3.000 EACH | 125.00000 375.00] 246.00000 738.00]| 300.00000 900.00
I I I

ADJUST WATER VALVE BOXES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
CALL ORDER 002 CONTRACT ID : T201106802.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT M8
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |DAVID A BRAMBLE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0260 760504 96094.000 LF | 0.25000 24023.50] 0.15000 14414.10] 0.17500 16816.45
RUMBLE STRIPS, HOT MIX | | |
0270 760507 6700.000 SYIN | 1.02000 6834.00] 5.00000 33500.00] 7.00000 46900.00
PROFILE MILLING, HOT-MIX | | |
0280 761001 1619.000 SY | 12.00000 19428.00]| 7.45000 12061.55] 7.00000 11333.00
BUTT JOINTS, HOT MIX | | [
0290 763000 LUMP | 68000.00000 68000.00] 90745.70000 90745.70] 60000.00000 60000.00
INITIAL EXPENSE | | |
0300 763606 38.000 EACH | 2000.00000 76000.00] 835.00000 31730.00] 2500.00000 95000.00
MAINTENANCE OF TRAFFIC, TWO LANE, TWO | [ |
WAY WITH LANE CLOSURE | [ [
0310 763632 908.000 EACH | 20.00000 18160.00] 6.65000 6038.20] 7.00000 6356.00
REMOVAL OF RAISED PAVEMENT MARKER [ [ [
SECTION TOTALS [ $ 1,925,084.10] $ 1,888,777.00] $ 1,909,606.75
—————————————————————————————————————————— B e e Sttt T
CONTRACT TOTALS [ $ 1,925,084.10] $ 1,888,777.00] $ 1,909,606.75

DBE GOALS

| 0




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/31/11
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE THIN OVERLAY CENTRAL, FY 2011
CALL ORDER : 002 CONTRACT ID : T201106802.01 COUNTIES : KENT
LETTING DATE 03/15/11 DISTRICT M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001 Category 0001
| | |
0010 212001 6.000 CY | 50.00000 300.00] 35.93000 215.58] 50.00000 300.00
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 214.000 TON | 27.75000 5938.50] 22.80000 4879.20]| 30.00000 6420.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 302008 24.000 cCY | 54.00000 1296.00]| 44.22000 1061.28]| 80.00000 1920.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0040 401665 2960.000 TON | 72.50000 214600.00] 61.84000 183046.40]| 90.00000 266400.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0050 401666 60.000 TON | 62.00000 3720.00] 53.02000 3181.20] 89.00000 5340.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401838 14660.000 TON | 82.00000 1202120.00 | 87.63000 1284655.80 | 84.00000 1231440.00
THIN WMA, SUPERPAVE, TYPE C, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | |
0070 404501 31400.000 GAL | 2.30000 72220.00 | 2.60000 81640.00] 3.50000 109900.00
BITUMINOUS ASPHALT TACK COAT | | |
0080 406001 1728.000 SYIN | 0.75000 1296.00] 3.50000 6048.00| 24.00000 41472.00
HOT-MIX PATCHING | |
0090 708500 2.000 EACH | 200.00000 400.00| 209.48000 418.96 | 300.00000 600.00
REPLACING CATCH BASIN GRATES | | |
0100 710001 4.000 EACH | 1050.00000 4200.00] 1147.69000 4590.76| 750.00000 3000.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0110 710002 2.000 EACH | 1000.00000 2000.00] 758.38000 1516.76| 700.00000 1400.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0120 710504 6.000 EACH | 625.00000 3750.00] 765.13000 4590.78]| 600.00000 3600.00
ADJUSTING MANHOLES | |
0130 732004 160.000 TON | 20.00000 3200.00] 36.21000 5793.60] 35.00000 5600.00
TOPSOIL (TON) | | |
0140 734013 2304.000 SY | 0.60000 1382.40]| 0.25000 576.00| 0.25000 576.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0150 735534 2300.000 SY | 1.85000 4255.00]| 0.46000 1058.00]| 0.45000 1035.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | |
0160 743051 310.000 HOUR | 41.81000 12961.10] 41.81000 12961.10] 41.81000 12961.10
FLAGGER, KENT COUNTY, STATE | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
CALL ORDER  : 002 CONTRACT ID : T201106802.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : M8
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0170 743063 55.000 HOUR | 60.62000 3334.10] 60.62000 3334.10] 60.62000 3334.10
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0180 743537 28.000 EADY | 160.00000 4480.00] 110.00000 3080.00] 225.00000 6300.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0190 746774 144.000 LF | 9.88000 1422.72]| 10.23000 1473.12]| 10.00000 1440.00
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0200 748015 718.000 SF | 4.25000 3051.50] 4.40000 3159.20] 4.00000 2872.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0210 748019 836124.000 LF | 0.17000 142141.08] 0.21000 175586.04 | 0.14000 117057.36
TEMPORARY MARKINGS, PAINT, 4" | | |
0220 748026 1068.000 SF | 3.19000 3406.92] 1.10000 1174.80] 1.10000 1174.80
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0230 748502 907.000 EACH | 26.57000 24098.99] 31.90000 28933.30] 26.00000 23582.00
RAISED/RECESSED PAVEMENT MARKER | |
0240 748506 418062.000 LF | 0.32000 133779.84] 0.36000 150502.32] 0.27000 112876.74
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0250 750000 3.000 EACH | 250.00000 750.00] 593.86000 1781.58] 350.00000 1050.00
ADJUST WATER VALVE BOXES | | |
0260 760504 96094.000 LF | 0.09000 8648.46 | 0.11000 10570.34| 0.07000 6726.58
RUMBLE STRIPS, HOT MIX | | |
0270 760507 6700.000 SYIN | 0.40000 2680.00] 3.50000 23450.00] 1.50000 10050.00
PROFILE MILLING, HOT-MIX | | |
0280 761001 1619.000 SY | 5.60000 9066.40] 8.93000 14457.67]| 7.50000 12142.50
BUTT JOINTS, HOT MIX | | |
0290 763000 LUMP | 25000.00000 25000.00] 20865.92000 20865.92]| 110000.00000 110000.00
INITIAL EXPENSE | |
0300 763606 38.000 EACH | 2400.00000 91200.00] 2200.00000 83600.00] 500.00000 19000.00
MAINTENANCE OF TRAFFIC, TWO LANE, TWO | | |
WAY WITH LANE CLOSURE | | |
0310 763632 908.000 EACH | 1.35000 1225.80]| 3.87000 3513.96| 5.50000 4994.00
REMOVAL OF RAISED PAVEMENT MARKER | |
SECTION TOTALS | $ 1,987,924.81| 5 2,121,715.77] $ 2,124,564.18
CONTRACT TOTALS | $ 1,987,924.81| s 2,121,715.77] $ 2,124,564.18




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/31/11
PAGE : 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
CALL ORDER  : 002 CONTRACT ID : T201106802.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : M8
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/31/11
PAGE : 002 -7

FINAL
CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
CALL ORDER : 002 CONTRACT ID : T201106802.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : M8
SET-ASIDE
I ( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
SECTION 0001 Category 0001
| | |
0010 212001 6.000 CY | 28.12000 168.72]| |
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 214.000 TON | 49.78000 10652.92] |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 302008 24.000 CY | 68.76000 1650.24] |
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0040 401665 2960.000 TON | 95.56000 282857.60] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0050 401666 60.000 TON | 90.34000 5420.40]| |
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401838 14660.000 TON | 83.65000 1226309.00 |
THIN WMA, SUPERPAVE, TYPE C, 160 | | |
GYRATIONS, PG 70-22 (CARBONATE STONE) | | |
0070 404501 31400.000 GAL | 3.38000 106132.00 | |
BITUMINOUS ASPHALT TACK COAT | | |
0080 406001 1728.000 SYIN | 2.78000 4803.84] |
HOT-MIX PATCHING | | |
0090 708500 2.000 EACH | 325.00000 650.00]| |
REPLACING CATCH BASIN GRATES | | |
0100 710001 4.000 EACH | 989.00000 3956.00]| |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0110 710002 2.000 EACH | 882.00000 1764.00] |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0120 710504 6.000 EACH | 834.00000 5004.00]| |
ADJUSTING MANHOLES | | |
0130 732004 160.000 TON | 33.48000 5356.80]| |
TOPSOIL (TON) | | |
0140 734013 2304.000 sSY | 0.32000 737.28] |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0150 735534 2300.000 sSY | 0.51000 1173.00] |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0160 743051 310.000 HOUR | 41.81000 12961.10] |
| | |

FLAGGER, KENT COUNTY, STATE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/31/11
PAGE : 002 -8

FINAL
CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
CALL ORDER : 002 CONTRACT ID : T201106802.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT : M8
SET-ASIDE
I ( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_—
0170 743063 55.000 HOUR | 60.62000 3334.10] |
FLAGGER, KENT COUNTY, STATE, OVERTIME | | |
0180 743537 28.000 EADY | 193.00000 5404.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0190 746774 144.000 LF | 9.78000 1408.32]| |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0200 748015 718.000 SF | 3.94000 2828.92] |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0210 748019 836124.000 LF | 0.14000 117057.36| |
TEMPORARY MARKINGS, PAINT, 4" | | |
0220 748026 1068.000 SF | 1.05000 1121.40]| |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0230 748502 907.000 EACH | 25.75000 23355.25]| |
RAISED/RECESSED PAVEMENT MARKER | | |
0240 748506 418062.000 LF | 0.26000 108696.12] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0250 750000 3.000 EACH | 293.00000 879.00| |
ADJUST WATER VALVE BOXES | | |
0260 760504 96094.000 LF | 0.13000 12492.22] |
RUMBLE STRIPS, HOT MIX | | |
0270 760507 6700.000 SYIN | 1.83000 12261.00] |
PROFILE MILLING, HOT-MIX | | |
0280 761001 1619.000 SY | 8.80000 14247.20]| |
BUTT JOINTS, HOT MIX | | |
0290 763000 LUMP | 99500.00000 99500.00] |
INITIAL EXPENSE | | |
0300 763606 38.000 EACH | 2275.00000 86450.00] |
MAINTENANCE OF TRAFFIC, TWO LANE, TWO | | |
WAY WITH LANE CLOSURE | | |
0310 763632 908.000 EACH | 6.80000 6174.40] |
REMOVAL OF RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 2,164,806.19] $ | $
—————————————————————————————————————————— B sttt
CONTRACT TOTALS | $ 2,164,806.19] $ 0.00] $




DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/31/11
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : THIN OVERLAY CENTRAL, FY 2011
CALL ORDER : 002 CONTRACT ID : T201106802.01 COUNTIES : KENT
LETTING DATE : 03/15/11 DISTRICT @ M8
SET-ASIDE
I( 6 ) I ( ) I ( )
| GEORGE & LYNCH INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt B et T
| |

DBE GOALS | %




